

Tender Opening:

2017/06/27

**The Stormwater Masterplan Implementation: Empire Perth Corridor Phase 1E
Construction (NewClare)**

JDAEMP/1B-CN001

Project Managers CN001

No	Contactors Name	BEE LEVEL	Amount
1	Esor Construction	3	66 720 000,00
2	Power Construction Smart Civil JV	1	75 054 336,18
3	TN Molefe Construction	1	63 185 685,42
4	Muravha Building and Civil JV Dawaila Trading Ent	1	62 748 026,38
5	Ludonga Construction CC	2	65 680 843,73
6	Lebaka Construction	1	71 282 142,30
7	Asatico Civil and Construction	1	66 184 067,65
8	Kulu Civils and Project Managers	1	72 972 990,39
9	Gamont Housing SA	1	65 835 597,56
10	Mhonyini Trading Enterprise	1	47 520 226,69
11	Mpfumelelo business Enteprise	1	67 666 498,35
12	Easyway Tamac / Easyway Holdings JV	1 / 1	49 349 741,58
13	Kingsway Civil	4	64 217 853,00
14	A and P Civil JV	1	73 556 094,83
15	Selby Construction	1	70 569 642,30
16	Segabokeng Building Construction	1	58 613 404,38
17	Cebekhulu Probuild JV	3	69 676 408,07
18	Raubex / Enza JV	1	67 049 806,34
19	Queens Building Construction	1	36 654 990,00
20	Nyoni Projects	2	57 733 271,56
21	Axton Matrix	3	47 891 329,26
22	Setheo JV Madikwe Engineering	1	78 669 782,79
23	GPH Construction JV	1	65 360 152,59
24	Bophelong Construction	2	63 387 152,06

25	Yahweh JV	1	63 405 199,71
26	Buzaphi Construction	2	66 657 591,80

|

|

