

IVORY PARK PUBLIC ENVIRONMENT UPGRADE - KOPANONG SPORTS GROUND: PHASE – 1
CLOSING DATE: 25 AUGUST 2023 @12:00PM

No.	Name of Bidder	Amount
1	Moago Construction	R 47 223 775,85
2	African Moon Construction	R 47 055 161,16
3	Little Rocky Development Projects	R 57 289 975,23
4	Amandla Building	R 63 195 533,24
5	Lethukuthula	R 72 945 316,97
6	MMC Security JV Mathelemusa	R 64 603 461,24